

# Tender Questions & Answers

FROM:	DANISH REFUGEE COUNCIL
Tender No:	ITB# 001DIY25
Tender Title:	Purchase Agreement for Critical Shelter Up
Tender Issuing Date:	09-04-2025
Tender Closing Date:	30-04-2025

Danish Refugee Council Iraq has in reference to above tender period received the following questions

to the Tender, and hereby provides responsive answers by best endeavour to all relevant Vendors & Suppliers.

#	Enquiries to the Tender		
	Date	Question	Answer
1	27-04-2025	You mentioned 65 shelter / month, is it standard or subject to decrease ?	The target of 65 shelters per month per location is the standard output we aim to achieve and is not subject to a decrease under normal operating conditions. However, in the event that DRC's requirements for a specific month are lower than this target, we would adjust our output accordingly to meet their specific needs.
2	27-04-2025	When awarded as agreement : is it possible to have shelters every month or it happens for examples one month we have 65 shelter and after few months get another request?	The shelter completion targets are determined by the project's overall objectives and the specific needs identified by DRC in each targeted location. Therefore, requests may vary by location and are not necessarily on a consistent monthly basis. While a location might have a target of 65 shelters, subsequent requests will depend on further assessments and project requirements. Any request exceeding 65 shelters at a time will naturally extend the completion timeframe proportionally to the additional units.
3	27-04-2025	For example Diyala LOT, as you know we have Khanaqin, Baquba, and Miqdadya, which are far a bit from each other, the 65 shelter/month will be from all those three places or will be in Miqdadya and then the other 65 shelters will be in khanaqin and on?	In Diyala this year, DRC's primary focus for shelter interventions is the Baqubah district to meet the current targets. While there may be some individual cases addressed in Muqdadiyah and Khanaqin districts, the bulk of the planned 65 shelters per month for Diyala will be concentrated in Baqubah. Future interventions in Muqdadiyah and Khanaqin would likely be part of separate phases or dependent on securing additional funding. Therefore, the maximum number of shelters you are required to complete at each area/lot is 65 shelter units per month.
4	27-04-2025	what is the rough number of shelters / year,	The estimated number of shelters per year is directly linked to the number of targeted households in each governorate and the occupancy per shelter. For the current plans, we are targeting approximately 200 households in Sala al-Din (SAD), 200 households in Anbar, and 60 households in Diyala. It's important to note that these figures are subject to change based on evolving needs assessments, access constraints, and the specific circumstances of the affected population. For instance, a single shelter might accommodate one household or multiple households.

On behalf of DRC

Yours sincerely,



Husham M. Saleh - Shelter & Settlement - PM

27-04-2025