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	[Please enter one question and answer per one line. Furthermore, kindly note that the question copied has to be identical to the one posted by the Supplier, and may not be altered] : Do you have a budget ceiling for this that you can share with us?
	[Please enter one question and answer per one line. Furthermore, kindly note that the question copied has to be identical to the one posted by the Supplier, and may not be altered] : DRC has suggested a delivery schedule within 51 working days, over two months, but that's impossible -- there are avg 42 working days over two months in this calendar period -- and we're not sure how to factor in the recommended 15 day inception period. (It will have to push out into a third month, in any case.) 
	[Please enter one question and answer per one line. Furthermore, kindly note that the question copied has to be identical to the one posted by the Supplier, and may not be altered] : Unfortunately, due to our internal procurement processes we cannot disclose details about the budget threshold with any of the potential bidders.The three main reasons are- Market Sensing and Competition:Buyers may choose not to disclose the budget to get a sense of market pricing and foster competition. This approach allows them to evaluate a range of proposals and potentially negotiate more favorable terms.- Flexibility in Vendor Responses:Buyers may prefer not to provide a fixed budget to encourage bidders to propose creative solutions within varying cost structures. This approach can lead to more innovative and cost-effective proposals.- Avoiding Bid Manipulation:By not disclosing the budget, buyers aim to prevent bid manipulation, ensuring that vendors provide their best value propositions rather than quoting close to the budget cap.
	[Please enter one question and answer per one line. Furthermore, kindly note that the question copied has to be identical to the one posted by the Supplier, and may not be altered] : There is, indeed, a material mistake in the ToR where they read "the total expected duration to complete the assignment will be no more than 2 months". The evaluation is to be undertaken between January and May 2024, for an expected amount of 51 days. The reference to 2 months is to be discarded.
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